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1. Q:  There appears to be additional ACP that will be damaged during construction beyond the 
paving limits show on the documents. How should we address this?  
 
Response:  Estimate an additional percentage and include in the bid total. 
 

2. Q: Are underground utilities not shown on the documents to be considered unforeseen 
conditions?  
 
Response:  Any unmarked or misrepresented underground utilities should be considered 
unforeseen conditions.  Field Verification is required to validate project diagrams and 
schematics.  
 

3. Q: Due to the complexity of the medical equipment in the project, will a full time project 
manager on site be required in addition to the onsite superintendent?  
 
Response:  The superintendant may require additional part-time oversight of a technical expert.  
This expert may provide a necessary background in medical equipment installation and 
communicate with manufacturer concerning setup and installation matters.  An additional 
responsibility would be to interpret the manufacturer documentation and assure adherence to 
government specifications for final installation and operation. 
 

4. Q:  What areas will be available for staging?  
 
Response: Staging areas are located in the building 14/15 side parking area and limited space 
around the construction site.  Any additional space will have to be coordinated in advance with 
COTR. 

 


